STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 09/ 05/ 02 I N SAN BERNARDI NO AND RI VERSI DE 09/ 09/ 02
CONTRACT NUMVBER 08- 478504 COUNTI ES AT VAR QUS LOCATI ONS CONTRACT CODE ' C '
LOCATI ON 08- SBD- 10- 0. 0/ 11. 0 31 CONTRACT | TEMS
UPGRADE GUARD RAI L AND END SECTI ONS FEDERAL AlD ACI M 000C- (254) E
G 000C- (254) E
ACST- 000C- ( 254) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 5 FUND TOTAL  HBL 2,042, 000 TOTAL NUMBER OF WORKI NG DAYS 280
NUVBER OF Bl DDERS 3 ENG NEERS EST 1, 760, 000. 00  AMOUNT OVER 74, 343. 50 PERCENT OVER EST 4. 22
PROGRAM ELENENTS RAS
Bl D RANK BID TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,834,343.50 3 MODERN ALLOYS | NC 714 893- 0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
2 2,022,022.00 2 CORAL CORPORATI ON OF OREGON 503 682- 2252
00332441
P O BOX 347 FAX 503 682-0110
WLSOWI LLE OR 97070
3 2,355,551.00 1 ALCORN FENCE COVPANY 323 875- 1342

P O BOX 1249
SUN VALLEY CA 91353

00122954

FAX 818 768-9719



08- 478504 Bl D245

08- SBD-10-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 05/ 02 09/ 09/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT, ASPHALT CONCRETE DI KE AND M SCELLANEQUS ( PORTI ON)
LINCOLN CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROOK CA



08- 478504

08- SBD-10-0

09/ 05/ 02

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 3
09/ 09/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE CO I TEMS 14 THRU 17 (PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648
K R C SAFETY CO ITEMS 2 THRU 4 AND 19 THRU 21 ( PARTI AL)
6084 WEST HURLEY AVENUE
VI SALIA CA 93277
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM5 14 THRU 17

2788 VENTURE DRI VE
LI NCOLN CA 95648

ACCURATE CONCRETE SAW NG | NC
10667 SAN FERNANDO ROAD
PACO MA CA 91331

K R C SAFETY CO I NC
6084 WEST HURLEY AVENUE
VI SALIA CA 93277

| TEM 6

ITEM5 2 THRU 4 AND 19 THRU 21



08- 478504 Bl D245

08- SBD- 10- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 05/ 02 09/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00

2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 650. 00* 8, 650. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00

4 024450 REMOVE OBJECT MARKER AND DELI NEATOR EA 770 9. 50 7,315. 00

(CLASS 1)

5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 21. 00 2, 730. 00

6 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 410 20. 00 108, 200. 00

7 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 3, 300 48. 00 158, 400. 00

8 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 370 62. 00 22, 940. 00

9 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 390 79. 35 110, 296. 50
10 156579 REMOVE BRI DGE RAI LI NG M 490 74. 00 36, 260. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 200. 00* 10, 200. 00
12 198050 EMBANKVENT VB 20 1. 00 20. 00
13 024451 SO L SOLI DI FYI NG EMULSI ON MR 50 81. 00 4, 050. 00
14 390102 ASPHALT CONCRETE ( TYPE A) TONN 200 400. 00 80, 000. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 33 400. 00 13, 200. 00

AREA)

16 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 040 31.35 32, 604. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 4,420 31. 35 138, 567. 00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16 2,325. 00 37, 200. 00
19 820107 DELI NEATOR ( CLASS 1) EA 600 27. 65 16, 590. 00
20 820134 OBJECT MARKER (TYPE P) EA 11 85. 00 935. 00
21 820151 OBJECT MARKER ( TYPE L-1) EA 150 49. 00 7, 350. 00
22 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 2, 200 67. 85 149, 270. 00
23 839551 TERM NAL SECTI ON ( TYPE B) EA 19 161. 00 3, 059. 00
24 839559 TERM NAL SYSTEM ( TYPE ET) EA 41 3,392.00 139, 072. 00
25 839565 TERM NAL SYSTEM ( TYPE SRT) EA 200 2,080. 00 416, 000. 00
26 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 23 565. 00 12, 995. 00
27 839570 RETURN SECTI ON EA 16 65. 00 1, 040. 00
28 839591 CRASH CUSHI ON, SAND FI LLED EA 1 7, 400. 00 7, 400. 00
29 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
30 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 16 600. 00 9, 600. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 35, 400. 00* 35, 400. 00

TOTAL 1, 834, 343. 50



08- 478504 Bl D245
08- SBD-10-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 05/ 02 09/ 09/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 11, 000. 00* 11000. 00 4, 400. 00* 4400. 00
2 14, 500. 00* 14500. 00 12, 100. 00* 12100. 00
3 170, 000. 00* 170000. 00 261, 000. 00* 261000. 00
4 11. 00 8470. 00 5.50 4235. 00
5 45. 00 5850. 00 92.50 12025. 00
6 20. 00 108200. 00 13. 00 70330. 00
7 35. 00 115500. 00 73. 00 240900. 00
8 85. 00 31450. 00 42.00 15540. 00
9 90. 00 125100. 00 117. 00 162630. 00
10 125. 00 61250. 00 65. 00 31850. 00
11 3,427. 00* 3427. 00 11, 000. 00* 11000. 00
12 200. 00 4000. 00 700. 00 14000. 00
13 50. 00 2500. 00 50. 00 2500. 00
14 600. 00 120000. 00 590. 00 118000. 00
15 80. 00 2640. 00 110. 00 3630. 00
16 32.00 33280. 00 32.00 33280. 00
17 32.00 141440. 00 32.00 141440. 00
18 2,500. 00 40000. 00 2,200. 00 35200. 00
19 40. 00 24000. 00 32.00 19200. 00
20 65. 00 715. 00 45. 00 495. 00
21 55. 00 8250. 00 45. 00 6750. 00
22 90. 00 198000. 00 207. 00 455400. 00
23 150. 00 2850. 00 73. 00 1387. 00
24 3, 100. 00 127100. 00 2,900. 00 118900. 00
25 2,400. 00 480000. 00 1, 995. 00 399000. 00
26 650. 00 14950. 00 685. 00 15755. 00
27 150. 00 2400. 00 99. 00 1584. 00
28 6, 950. 00 6950. 00 9, 700. 00 9700. 00
29 . 00* 0. 00 . 00* 0. 00
30 700. 00 11200. 00 1, 145. 00 18320. 00
31 147, 000. 00* 147000. 00 135, 000. 00* 135000. 00
TOT 2,022,022. 00 2, 355, 551. 00




